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EXHIBIT "B" 

 
    Route I-35, Clay County 
    Job No. J4I0110 
 

LUMP SUM ESTIMATE 
 

X Y Z Pipeline Company 
 

1. Materials  
 
 130' - 12 3/4" O.D. Casing @ $10.04 $1305.20 
 20' - 8 5/8" O.D. Line Pipe @ 6.41 128.20 
 40' - 2" Vent Pipe @ 1.14 45.60 
   2 - 2" Vent Caps @ 21.00 42.00 
 15 - 8" x 12" Casing Insulators @ 14.75 221.25 
   2 - 8" x 12" Casing Seals  @ 22.43 44.86 
   2 - 2" T-O-R Nipple Assemblies @ 103.00 206.00 
   2 - Welds-Plus-Ends Coupling @ 214.00 428.00 
 21 - Squares Polyethylene Tape @ 18.17 381.57 
   2 - 8" Gask-O-Seal @ 12.00    24.00 
 
    Subtotal  2826.68 
    Handling Charge @ 8%  226.14 
 
    Total Materials   $3052.82 
 
2. Labor 
 
 Superintendent   1 day @ 150.00 150.00 
 Welder   16 hrs. @ 14.50 232.00 
 Pipe Liners   48 hrs. @ 13.70 657.60 
 Common   16 hrs. @ 9.50 152.00 
 Truck Driver   16 hrs. @ 11.10   177.60 
        1369.20 
 
 Employee Benefits - 31.36% (includes Workmen's Compensation,   429.38 
    Accident Insurance, Retirement, Social 
    Security) 
 
 Employee Expense  9 days @ 50.00   450.00 
 
      Total Labor  2248.58 
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3. Equipment 
 
 Automobiles 1100 mi. @ 0.30 330.00 
 Truck 16 hrs. @ 7.50 120.00 
 Dozer* w/side boom 16 hrs. @ 51.00 816.00 
 Tractor* w/backhoe 8 hrs. @ 20.00 160.00 
 
 *Includes operator   Total Equipment 1426.00 
 
4. Engineering 
 
 Preliminary Engineering   24 hrs. @ 15.00 360.00 
 Construction Engineering   12 hrs. @ 15.00 180.00 
 
    Total Engineering 540.00 
 
5. Overhead @ 23.47% of items 1, 2, 3 & 4 (includes    1705.66 
 indirect labor, office expense, miscellaneous 
 expense, payroll insurance, etc.) 
 
6. Credit.  Cost of salvage exceeds salvage value of            0.00 
 
    Total Cost of Work $8973.06 
 
 
   SUMMARY 
 
(1) Materials      2826.68 
 Handling Charge 8%      226.14 
 
(2) Labor     2248.58 
 
(3) Equipment     1426.00 
 
(4) Engineering     540.00 
 
(5) Overhead - 23.47%      1705.66 
 
(6) Credit             0.00 
 
    Total  $8973.06 
 
Existing line on Company private easement 
Commission responsibility = 100%
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EXHIBIT "B" 

 
    Route I-35, Clay County 
    Job No. J4I0110 
 

LUMP SUM ESTIMATE 
 

X Y Z Pipeline Company 
 

1. Materials  
 
 40 m - 319 mm O.D. Casing @ $32.63 $1305.20 
   6 m - 216 mm O.D. Line Pipe @ 21.37 128.22 
 12 m - 50 mm Vent Pipe @ 3.80 45.60 
   2 - 50 mm Vent Caps @ 21.00 42.00 
 15 - 200 mm x 300 mm Casing Insulators @ 14.75 221.25 
   2 - 200 mm x 300 mm Casing Seals  @ 22.43 44.86 
   2 - 50 mm T-O-R Nipple Assemblies @ 103.00 206.00 
   2 - Welds-Plus-Ends Coupling @ 214.00 428.00 
 21 - Squares Polyethylene Tape @ 18.17 381.57 
   2 - 200 mm Gask-O-Seal @ 12.00    24.00 
 
    Subtotal  2826.70 
    Handling Charge @ 8%  226.14 
 
    Total Materials   $3052.84 
 
2. Labor 
 
 Superintendent   1 day @ 150.00 150.00 
 Welder   16 hrs. @ 14.50 232.00 
 Pipe Liners   48 hrs. @ 13.70 657.60 
 Common   16 hrs. @ 9.50 152.00 
 Truck Driver   16 hrs. @ 11.10   177.60 
        1369.20 
 
 Employee Benefits - 31.36% (includes Workmen's Compensation,  429.38 
    Accident Insurance, Retirement, Social 
    Security) 
 
 Employee Expense  9 days @ 50.00   450.00 
 
      Total Labor  2248.58
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3. Equipment 
 
 Automobiles 1770 km.  @ 0.19 336.30 
 Truck 16 hrs. @ 7.50 120.00 
 Dozer* w/side boom 16 hrs. @ 51.00 816.00 
 Tractor* w/backhoe 8 hrs. @ 20.00 160.00 
 
 *Includes operator   Total Equipment 1432.30 
 
4. Engineering 
 
 Preliminary Engineering   24 hrs. @ 15.00 360.00 
 Construction Engineering   12 hrs. @ 15.00 180.00 
 
    Total Engineering 540.00 
 
5. Overhead @ 23.47% of items 1, 2, 3 & 4 (includes    1707.14 
 indirect labor, office expense, miscellaneous 
 expense, payroll insurance, etc.) 
 
6. Credit.  Cost of salvage exceeds salvage value of            0.00 
 
    Total Cost of Work $8980.86 
 
 
   SUMMARY 
 
(1) Materials      2826.70 
 Handling Charge 8%      226.14 
 
(2) Labor     2248.58 
 
(3) Equipment     1432.30 
 
(4) Engineering     540.00 
 
(5) Overhead - 23.47%      1707.14 
 
(6) Credit             0.00 
 
    Total  $8980.86 
 
Existing line on Company private easement 
Commission responsibility = 100% 


